DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER 001 CONTRACT 1ID 27-690-01.01 COUNTIES NEW CASTLE
LETTING DATE 04/22/08 DISTRICT N2
STATE/FEDERAL AID NO: ESTP-2007(23) CONTRACT TIME 450 CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) STP-2007(23)
SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/29/08 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 835,871.25 100.5470% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 S 831,323.75 100.0000% 99.4560%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 943,280.43 113.4673% 112.8500%
3 SAM'S CONSTRUCTION LLC, 800-A PLANT STREET , WILMINGTON, DE, 19801 S 1,107,446.25 133.2148% 132.4901%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e
SECTION 0001 NEW CASLTE COUNTY
| | |
0010 201000 LUMP | 7400.00000 7400.00] 2100.00000 2100.00| 25100.00000 25100.00
CLEARING AND GRUBBING | | |
0020 202000 438.000 CY | 34.00000 14892.00] 30.00000 13140.00] 43.69000 19136.22
EXCAVATION AND EMBANKMENT | | |
0030 209006 676.000 CY | 39.00000 26364.00 | 32.00000 21632.00| 27.10000 18319.60
BORROW, TYPE F | | |
0040 251501 1798.000 LF | 3.00000 5394.00| 3.00000 5394.00| 1.82000 3272.36
SILT FENCE | | |
0050 302007 410.000 cCY | 55.00000 22550.00 | 40.00000 16400.00] 78.35000 32123.50
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 302008 110.000 cCY | 66.00000 7260.00] 40.00000 4400.00] 92.14000 10135.40
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0070 401665 80.000 TON | 116.00000 9280.00] 120.00000 9600.00] 117.35000 9388.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 40.000 TON | 113.00000 4520.00] 120.00000 4800.00] 114.99000 4599.60
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 406001 1763.000 SYIN | 4.00000 7052.00] 2.00000 3526.00 | 2.60000 4583.80
HOT-MIX PATCHING | | |
0100 605576 8.000 EACH | 1100.00000 8800.00] 1000.00000 8000.00] 1241.35000 9930.80
| | |

BICYCLE RACK



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER : 001 CONTRACT ID 27-690-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/22/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0110 701010 1502.000 LF | 33.00000 49566.00 | 35.00000 52570.00| 19.46000 29228.92
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0120 701012 550.000 LF | 21.00000 11550.00| 45.00000 24750.00| 18.67000 10268.50
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0130 701021 800.000 LF | 21.00000 16800.00| 21.00000 16800.00 | 20.57000 16456.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0140 701501 20.000 LF | 67.00000 1340.00| 100.00000 2000.00 | 29.98000 599.60
RESET EXISTING STONE CURB | | |
0150 705001 8000.000 SF | 6.00000 48000.00 | 6.00000 48000.00 | 6.28000 50240.00
P.C.C. SIDEWALK, 4" | | |
0160 705002 1000.000 SF | 8.00000 8000.00 | 7.00000 7000.00 | 8.93000 8930.00
P.C.C. SIDEWALK, 6" | | |
0170 705504 465.000 SF | 15.00000 6975.00 | 20.00000 9300.00] 12.48000 5803.20
BRICK AND/OR BLOCK SIDEWALK | | |
0180 705508 2727.000 LF | 33.00000 89991.00| 42.00000 114534.00] 57.30000 156257.10
BIKEWAY | | |
0190 705520 245.000 SF | 39.00000 9555.00 | 32.00000 7840.00 | 23.40000 5733.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0200 705525 750.000 SF | 24.00000 18000.00 | 16.00000 12000.00| 24.65000 18487.50
CURB RAMP, TYPE 1 | | |
0210 705526 1488.000 SF | 21.00000 31248.00| 16.00000 23808.00| 24.33000 36203.04
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0220 705527 935.000 SF | 32.00000 29920.00| 16.00000 14960.00 | 24.28000 22701.80
CURB RAMP, TYPE 5 | | |
0230 720527 3400.000 EADY | 1.00000 3400.00 | 0.21000 714.00]| 0.41000 1394.00
PLASTIC DRUMS | |
0240 720578 8.000 EACH | 660.00000 5280.00 | 500.00000 4000.00 | 560.12000 4480.96
BOLLARD, STEEL | | |
0250 732002 1651.000 SY | 9.00000 14859.00 | 7.00000 11557.00| 9.87000 16295.37
TOPSOIL, 6" DEPTH | | |
0260 733002 3864.000 SY | 2.00000 7728.00 | 3.00000 11592.00]| 5.90000 22797.60
TOPSOILING, 6" DEPTH | | |
0270 734016 1651.000 SY | 1.00000 1651.00| 1.00000 1651.00] 0.66000 1089.66
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0280 735521 1651.000 SY | 3.00000 4953.00 | 3.00000 4953.00 | 2.43000 4011.93
| | |

MULCHING, BONDED FIBER MATRIX BLANKET



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER : 001 CONTRACT ID 27-690-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/22/08 DISTRICT
SET-ASIDE
I ( 0 ) I ( I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 741002 6.000 EACH | 1430.00000 8580.00 | 600.00000 3600.00 | 2187.89000 13127.34
TREE REMOVAL 11" TO 14.9" | | |
0300 741501 6.000 EACH | 275.00000 1650.00 | 400.00000 2400.00 | 549.65000 3297.90
TREE TRIMMING | |
0310 742500 850.000 HOUR | 34.97000 29724.50| 34.97000 29724.50| 34.97000 29724.50
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0320 742514 425.000 HOUR | 50.71000 21551.75] 50.71000 21551.75] 50.71000 21551.75
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0330 743003 170.000 EADY | 42.00000 7140.00 | 30.00000 5100.00 | 19.90000 3383.00
ARROWPANELS, TYPE C | | |
0340 743500 85.000 EADY | 1.00000 85.00 | 0.50000 42.50| 0.39000 33.15
WARNING LIGHTS, TYPE A | | |
0350 743501 1870.000 EADY | 2.00000 3740.00| 0.70000 1309.00| 0.83000 1552.10
WARNING LIGHTS , TYPE B | | |
0360 743504 60.000 EACH | 165.00000 9900.00 | 200.00000 12000.00| 110.54000 6632.40
WARNING SIGNS | |
0370 743506 220.000 EADY | 3.00000 660.00]| 1.20000 264.00| 2.21000 486.20
TEMPORARY BARRICADES, TYPE III | | |
0380 743512 85.000 EADY | 165.00000 14025.00 | 180.00000 15300.00| 88.43000 7516.55
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0390 743514 85.000 EADY | 94.00000 7990.00 | 125.00000 10625.00 | 82.91000 7047.35
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0400 743525 200.000 EADY | 4.00000 800.00| 1.20000 240.00 | 2.76000 552.00
TEMPORARY WARNING SIGNS | | |
0410 743537 85.000 EADY | 165.00000 14025.00 | 180.00000 15300.00] 88.43000 7516.55
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0420 746591 85.000 EADY | 61.00000 5185.00 | 80.00000 6800.00 | 84.63000 7193.55
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0430 746774 1000.000 LF | 10.00000 10000.00| 12.00000 12000.00] 8.29000 8290.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0440 748014 600.000 LF | 1.00000 600.00]| 1.00000 600.00| 1.11000 666.00
| | |
| | |

ALKYD-THERMOPLASTIC, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER 001 CONTRACT ID 27-690-01.01 COUNTIES NEW CASTLE
LETTING DATE 04/22/08 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0450 748015 1254.000 SF | 3.00000 3762.00] 4.00000 5016.00] 4.42000 5542.68
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0460 748016 1600.000 LF | 2.00000 3200.00] 2.00000 3200.00] 2.21000 3536.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 8" | | |
0470 748017 600.000 LF | 1.00000 600.00] 1.50000 900.00] 1.66000 996.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 6" | | |
0480 748027 1400.000 LF | 3.00000 4200.00] 4.00000 5600.00] 4.42000 6188.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0490 748506 3170.000 LF | 1.00000 3170.00] 2.50000 7925.00] 2.76000 8749.20
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0500 748525 22500.000 LF | 1.00000 22500.00] 2.25000 50625.00] 2.49000 56025.00
TEMPORARY MARKINGS, TAPE, 4" | | |
0510 748526 12925.000 LF | 3.00000 38775.00] 3.00000 38775.00] 3.32000 42911.00
TEMPORARY MARKINGS, TAPE, o" | | |
0520 748527 1000.000 SF | 12.00000 12000.00| 15.00000 15000.00| 16.58000 16580.00
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0530 748530 3500.000 SF | 3.00000 10500.00| 4.00000 14000.00 | 4.42000 15470.00
REMOVAL OF PAVEMENT STRIPING | | |
0540 748546 200.000 SF | 14.00000 2800.00] 15.00000 3000.00] 16.58000 3316.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | | |
0550 758000 600.000 SY | 25.00000 15000.00| 23.00000 13800.00| 21.40000 12840.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 762001 3010.000 LF | 3.00000 9030.00] 3.00000 9030.00] 1.66000 4996.60
SAW CUTTING, HOT MIX | | |
0570 762002 765.000 LF | 7.00000 5355.00] 6.00000 4590.00] 4.97000 3802.05
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0580 762006 330.000 LF | 6.00000 1980.00| 4.50000 1485.00] 4.97000 1640.10
SAW CUTTING, CONCRETE, 4" | | |
0590 763000 LUMP | 36673.00000 36673.00] 25000.00000 25000.00] 49000.00000 49000.00
| | |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER : 001 CONTRACT ID 27-690-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/22/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0600 763500 LUMP | 36673.00000 36673.00] 20000.00000 20000.00| 26400.00000 26400.00
MAINTENANCE OF TRAFFIC | | |
0610 763501 LUMP | 14669.00000 14669.00 | 12500.00000 12500.00| 9700.00000 9700.00
CONSTRUCTION ENGINEERING | | |
0620 763612 3.000 EACH | 1000.00000 3000.00] 1000.00000 3000.00] 1350.00000 4050.00
JOB ORDER MOBILIZATION, NORTH DISTRICT | | |
0630 763613 4.000 EACH | 1000.00000 4000.00] 1000.00000 4000.00] 1350.00000 5400.00
JOB ORDER MOBILIZATION, CANAL DISTRICT | | |
SECTION TOTALS | $ 835,871.25] $ 831,323.75] $ 943,280.43
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 835,871.25] $ 831,323.75] $ 943,280.43
DBE GOALS | 12 % | 12 % | 12 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/29/08
PAGE : 001 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER : 001 CONTRACT ID : 27-690-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/22/08 DISTRICT : N2
SET-ASIDE
I ( 3 I ( ) I ( )
| SAM'S CONSTRUCTION LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 NEW CASLTE COUNTY
| | |
0010 201000 LUMP | 9000.00000 9000.00] |
CLEARING AND GRUBBING | | |
0020 202000 438.000 CY | 25.00000 10950.00 | |
EXCAVATION AND EMBANKMENT | | |
0030 209006 676.000 CY | 45.00000 30420.00] |
BORROW, TYPE F | | |
0040 251501 1798.000 LF | 3.00000 5394.00] |
SILT FENCE | | |
0050 302007 410.000 cCY | 49.00000 20090.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0060 302008 110.000 CY | 49.00000 5390.00] |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0070 401665 80.000 TON | 100.00000 8000.00| |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0080 401666 40.000 TON | 120.00000 4800.00] |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 406001 1763.000 SYIN | 1.50000 2644.50] |
HOT-MIX PATCHING | | |
0100 605576 8.000 EACH | 1000.00000 8000.00| |
BICYCLE RACK | |
0110 701010 1502.000 LF | 22.00000 33044.00] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0120 701012 550.000 LF | 22.00000 12100.00| |
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
0130 701021 800.000 LF | 22.00000 17600.00 | |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0140 701501 20.000 LF | 110.00000 2200.00] |
RESET EXISTING STONE CURB | | |
0150 705001 8000.000 SF | 6.50000 52000.00] |
P.C.C. SIDEWALK, 4" | | |
0160 705002 1000.000 SF | 7.00000 7000.00| |
| | |

P.C.C. SIDEWALK, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER 001 CONTRACT ID 27-690-01.01 COUNTIES NEW CASTLE
LETTING DATE 04/22/08 DISTRICT N2
SET-ASIDE
I ( 3 I ( ) I ( )
| SAM'S CONSTRUCTION LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 705504 465.000 SF | 18.00000 8370.00] |
BRICK AND/OR BLOCK SIDEWALK | | |
0180 705508 2727.000 LF | 65.00000 177255.00] |
BIKEWAY | | |
0190 705520 245.000 SF | 34.00000 8330.00] |
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0200 705525 750.000 SF | 22.00000 16500.00 | |
CURB RAMP, TYPE 1 | | |
0210 705526 1488.000 SF | 16.00000 23808.00] |
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0220 705527 935.000 SF | 32.00000 29920.00] |
CURB RAMP, TYPE 5 | | |
0230 720527 3400.000 EADY | 0.40000 1360.00] |
PLASTIC DRUMS | |
0240 720578 8.000 EACH | 1500.00000 12000.00| |
BOLLARD, STEEL | | |
0250 732002 1651.000 sY | 8.00000 13208.00| |
TOPSOIL, 6" DEPTH | | |
0260 733002 3864.000 SY | 8.00000 30912.00] |
TOPSOILING, 6" DEPTH | | |
0270 734016 1651.000 sY | 0.50000 825.50] |
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0280 735521 1651.000 sY | 7.00000 11557.00| |
MULCHING, BONDED FIBER MATRIX BLANKET | | |
0290 741002 6.000 EACH | 1500.00000 9000.00] |
TREE REMOVAL 11" TO 14.9" | | |
0300 741501 6.000 EACH | 350.00000 2100.00] |
TREE TRIMMING | |
0310 742500 850.000 HOUR | 34.97000 29724.50] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0320 742514 425.000 HOUR | 50.71000 21551.75| |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0330 743003 170.000 EADY | 125.00000 21250.00] |
ARROWPANELS, TYPE C | | |
0340 743500 85.000 EADY | 3.00000 255.00| |
| | |

WARNING LIGHTS, TYPE A



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER 001 CONTRACT ID 27-690-01.01 COUNTIES NEW CASTLE
LETTING DATE 04/22/08 DISTRICT N2
SET-ASIDE
I ( 3 I ( ) I ( )
| SAM'S CONSTRUCTION LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0350 743501 1870.000 EADY | 3.00000 5610.00] |
WARNING LIGHTS , TYPE B | | |
0360 743504 60.000 EACH | 150.00000 9000.00] |
WARNING SIGNS | |
0370 743506 220.000 EADY | 5.00000 1100.00] |
TEMPORARY BARRICADES, TYPE III | | |
0380 743512 85.000 EADY | 350.00000 29750.00] |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE T | | |
0390 743514 85.000 EADY | 110.00000 9350.00] |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0400 743525 200.000 EADY | 3.00000 600.00] |
TEMPORARY WARNING SIGNS | | |
0410 743537 85.000 EADY | 350.00000 29750.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0420 746591 85.000 EADY | 150.00000 12750.00 | |
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0430 746774 1000.000 LF | 15.00000 15000.00| |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0440 748014 600.000 LF | 1.50000 900.00] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0450 748015 1254.000 SF | 5.50000 6897.00] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0460 748016 1600.000 LF | 3.00000 4800.00] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 8" | | |
0470 748017 600.000 LF | 3.00000 1800.00] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 6" | | |
0480 748027 1400.000 LF | 3.25000 4550.00] |
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0490 748506 3170.000 LF | 2.00000 6340.00] |
| | |
| | |

RESIN PAINT, 4"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE SAFE ROUTES TO SCHOOL, INFRASTRUCTURE, NEW CASTLE
CALL ORDER 001 CONTRACT ID 27-690-01.01 COUNTIES NEW CASTLE
LETTING DATE 04/22/08 DISTRICT N2
SET-ASIDE
I ( 3 I ( ) I ( )
| SAM'S CONSTRUCTION LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0500 748525 22500.000 LF | 3.00000 67500.00 | |
TEMPORARY MARKINGS, TAPE, 4" | | |
0510 748526 12925.000 LF | 4.00000 51700.00] |
TEMPORARY MARKINGS, TAPE, o" | | |
0520 748527 1000.000 SF | 18.50000 18500.00| |
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0530 748530 3500.000 SF | 2.00000 7000.00| |
REMOVAL OF PAVEMENT STRIPING | | |
0540 748546 200.000 SF | 14.00000 2800.00] |
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | | |
0550 758000 600.000 SY | 19.00000 11400.00| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0560 762001 3010.000 LF | 3.00000 9030.00] |
SAW CUTTING, HOT MIX | | |
0570 762002 765.000 LF | 8.00000 6120.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0580 762006 330.000 LF | 8.00000 2640.00] |
SAW CUTTING, CONCRETE, 4" | | |
0590 763000 LUMP | 40000.00000 40000.00| |
INITIAL EXPENSE | | |
0600 763500 LUMP | 40000.00000 40000.00| |
MAINTENANCE OF TRAFFIC | | |
0610 763501 LUMP | 19000.00000 19000.00| |
CONSTRUCTION ENGINEERING | | |
0620 763612 3.000 EACH | 5000.00000 15000.00| |
JOB ORDER MOBILIZATION, NORTH DISTRICT | | |
0630 763613 4.000 EACH | 8000.00000 32000.00] |
JOB ORDER MOBILIZATION, CANAL DISTRICT | | |
SECTION TOTALS | $ 1,107,446.25] $ | $
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,107,446.25] $ 0.00] $

DBE GOALS

| 12

o°




